



Schematic Design Submission

East Longmeadow High School

180 Maple Street
East Longmeadow, MA 01028

August 2023

JWA JONES WHITSETT
ARCHITECTS

in association with

SMMA

JWA JONES WHITSETT
ARCHITECTS

in association with

SMMA

JWA
308 Main St. Suite 3A
Greenfield, MA 01301

T. 413.773.5551
www.joneswhitsett.com

August 25th, 2023

Veatriki Dagkalakou
Project Manager
Massachusetts School Building Authority
40 Broad St. Suite 500
Boston, MA 02109

East Longmeadow High School – Schematic Design Submission Cover Letter

Dear Ms. Dagkalakou,

Please accept the enclosed Schematic Design Submission for the East Longmeadow High School Project. We are requesting consideration of approval by the Massachusetts School Building Authority at the October 25th, 2023 Board of Directors meeting. Pursuant to Module 4-Schematic Design requirements and in accordance with Section 8.1.1.2 of the OPM Contract, we have reviewed and coordinated the materials associated with the enclosed Schematic Design Binder. We certify, that (1) Skanska USA Building, the OPM, has reviewed and coordinated the required materials; (2) the submittal is complete; (3) the Proposed Project as documented within the Schematic Design Submittal is within the District's budget; and (4) The District has approved the materials for submission to the MSBA. To the best of our knowledge, the information is accurate, complete, and in full compliance with MSBA's requirements.

We further certify that the District approved the Schematic Design for submission to the MSBA at its August 24th, 2023 School Building Committee meeting. We look forward to the opportunity to meet with the MSBA on this matter in the near future.

Sincerely,



Benjamin Murphy
Program Manager
617-275-6422
Ben.murphy@skanska.com

August 25th Submission

Bold - New Section since Aug 15th submission
Italics - Updated Section

East Longmeadow High School – Schematic Design

TABLE OF CONTENTS

Cover Letter

<u>1</u>	<u>Department of Elementary and Secondary Education Submittal</u>	
	1. Cover Letter	1 - 1
	2. Special Education Delivery Methodology	1 - 2
	3. Signed Educational Space Summary	1 - 9
	4. DESE Floor Plans	1 - 11
	5. Special Education Adjacency Table	1 - 13
<u>2</u>	<u>Schematic Design Binder</u>	
	1. Introduction	2 - 1
	a. Summary of MSBA Approved Preferred Solution	
	b. Community Outreach Overview	
	c. <i>District’s Total Project Budget for the Proposed Project</i>	
	d. Updated Description of the Project	
	e. <i>Site Plan, Floor Plans, And Elevations</i>	
	f. Copy Of MSBA PSR Comments And District Responses	Appendix
	2. Final Design Program	
	a. Architectural Characteristics	2 - 10
	b. <i>Educational Space Summary</i>	2 - 12
	c. <i>Space Summary Narrative & Educational Program</i>	2 - 14
	d. Instructional Technology	2 - 21
	e. Functional Relationships & Critical Adjacencies	2 - 23
	f. Security & Visual Access Requirements	2 - 26
	g. Site Development Requirements	2 - 31
	h. Description Of Desired Features Of The School	2 - 34
	3. Traffic Analysis	2 - 36

4. Environmental Assessment	2 - 52
5. Geotechnical & Geo-Environmental Analysis	2 - 93
6. <i>Code Analysis and List Of Permitting Requirements</i>	2 - 116
7. Utility & Soils Analysis	2 - 127
8. Massing Study	2 - 130
9. Narrative Building System Descriptions	
a. Sustainable Design Elements	2 – 135
b. Building Structure	2 – 136
c. <i>Plumbing & HVAC</i>	2 – 137
d. Fire Protection	2 – 141
e. Verify Adequate Water Capacity For New System	2 – 143
f. Confirm If A Fire Pump Will Be Required	2 – 144
g. Electrical	2 – 145
h. Information Technology	2 – 148
i. Theater (Auditorium)	2 – 150
10. <i>Sustainable Building Design Guideline Documents</i>	2 – 179
a. <i>LEED v4 Scorecard</i>	
b. LEED v4 Materials Attributes Sheet	
c. Baseline Energy Analysis	
d. Base System – VRF Energy Analysis	
11. Analysis of Design’s Compliance with ADA and the MAAB	2 - 192
12. MHC Project Notification Form	2 - 194
13. Room Data Sheets	2 - 196
14. <i>Proposed Construction Methodology</i>	2 - 351
15. Total Project Budget & Cost Estimate Comparison	2 - 352
a. <i>MSBA 3011 Form</i>	
b. Cost Estimate Analysis / Reconciliation	
16. Designer’s Construction Cost Estimate (PM&C)	2 - 360
17. <i>Independent OPM Construction Cost Estimate (PCM)</i>	2 - 405
18. Updated Project Work Plan	
a. Updated Project Directory & Roles	2 - 451
b. Communications And Document Control Procedures	2 - 454
c. Designer’s Work Plan Project Schedule	2 - 458
d. OPM Project Schedule	2 - 460
19. Local Actions & Approvals	
a. Budget and SD Approval Vote	2 - 464
b. Certified SBC Meeting Minutes	2 - 466
c. Local Actions & Approvals	2 - 476

<u>3</u>	<u>Schematic Design Project Manual</u>	
	1. Outline Specifications	3 – 1
	2. Proprietary Items	3 – 121
	a. Letter of Approval	3 – 122
<u>4</u>	<u>Schematic Design Drawings</u>	Submitted Under Separate Cover
<u>5</u>	<u>Appendix</u>	
	1. PSR Comments And Responses	5 - 1
	2. Preliminary Furniture Budget	5 - 12
	3. <i>Preliminary Technology Budget</i>	5 - 21
	4. Life Cycle Cost Analysis	5 - 24